



ADDENDUM #1

REQUEST FOR QUALIFICATIONS 2018-111

Point-No-Point Tide-Gate Replacement Design & Permitting

TO: All Respondents
FROM: Colby Wattling
CLOSING DATE: Thursday, March 8, 2018 3:00 PM (UNCHANGED)
REF NO.: 2018-111 RFQ
DATE: February 26, 2018

Please see below task changes, additionally 8 new informational documents have been available online and can be found using the following link:
<https://spf.kitsapgov.com/das/Pages/Online-Bids.aspx>

Task 1 – No Changes except to add that KCPW Survey has a current survey Base-Map.

Task 2 – Permitting should be identified and completed up to submission – we will hold off on submitting until we have date for construction identified

Task 3 – Project tide-gate design should be taken to a 90% design level. The wetland/estuarine restoration plan should be conceptual in nature, focus on tide-gate related issues such as seawater exchange, and take into account input from the on-going restoration feasibility study being conducted by Mid-Sound Salmon Enhancement Group (MSSEG).

Task 4 – Project outreach should not involve public outreach, but instead be limited to coordination with MSSEG. MSSEG will handle all public outreach.

Task 5 – No change in PM tasking

There are no other changes to the original specifications other than what is changed by Addendum.

END OF ADDENDUM # 1