

**ADDENDUM #1  
FORMAL BID 2020-115**

**KITSAP COUNTY PUBLIC WORKS WASTEWATER DIVISION  
CENTRAL KITSAP TREATMENT PLANT MODULAR BUILDING ADDITIONS**

**TO:** All Respondents  
**FROM:** Vicki Martin, Buyer  
**CLOSING DATE:** April 21, 2020 @ 3:00PM (Unchanged)  
**DATE:** March 19, 2020

1. The Contract Documents are replaced in their entirety with Volume 1 of 2 and Volume 2 of 2 as identified by the attached Table of Contents.
2. The Bid Proposal included in Volume 1 of 2 and labeled **March 2020 – Addendum No 1** shall be used in preparation of your bid

KITSAP COUNTY PUBLIC WORKS WASTEWATER DIVISION
CENTRAL KITSAP TREATMENT PLANT MODULAR BUILDING ADDITIONS
FORMAL BID KC CONTRACT 2020-115
VOLUME 1 OF 2
TABLE OF CONTENTS

GENERAL

Engineer's Certification
Invitation to Bid

BID PROCEDURES AND CONDITIONS

Bid Proposal
Bid Guaranty Bond
Subcontractors List
Bidder Information
Non-Collusion Affidavit
Bidder's Checklist

CONTRACT REQUIREMENTS

Capital Projects Contract Agreement
Public Works Payment Bond
Performance Bond

SPECIAL PROVISIONS

INTRODUCTION TO THE SPECIAL PROVISIONS

WSDOT DIVISION 1 – SPECIAL PROVISIONS

1-01 DEFINITIONS AND TERMS
1-01.3 Definitions
1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Bidder Responsibility
1.02.1(1) Subcontractor Responsibility
1.02.1(2) Supplemental Bidder Responsibility Criteria
1.02.1(3) Documentation
1.02.1(4) Appeals
1.02.1(5) Other Conditions
1-02.2 Plans and Specifications
1-02.4(2) Subsurface Information
1-02.5 Proposal Forms
1-02.6 Preparation of Proposal
1-02.7 Bid Deposit
1-02.9 Delivery of Proposal
1-02.10 Withdrawing, Revising, or Supplementing Proposal
1-02.13 Irregular Proposals
1-02.14 Disqualification of Bidders
1-02.15 Pre Award Information
1-02.16 Addenda

<b>1-03</b>	<b>AWARD AND EXECUTION OF CONTRACT .....</b>
1-03.1	Consideration of Bids .....
1-03.3	Execution of Contract.....
1-03.4	Contract Bond .....
<b>1-04</b>	<b>SCOPE OF THE WORK.....</b>
1-04.1(2)	Bid Items Not Included in the Proposal.....
1-04.2	Coordination of Contract Documents, Plans, Special Provisions, Specifications, and Addenda.....
1-04.3	Preconstruction Work Phase.....
1-04.3(1)	Activities .....
1-04.3(2)	Contractor's Management and Work Plan .....
1-04.3(3)	Project Safety and Accident Prevention Program.....
1-04.3(4)	Onsite Investigations.....
1-04.3(5)	Preconstruction Photographs or Video .....
1-04.3(6)	Submittals.....
1-04.3(7)	Contractor Furnished Permits .....
1-04.3(8)	Schedules.....
1-04.3(9)	Traffic Control Plan(s) .....
1-04.3(10)	Attend EADOC Training .....
1-04.4	Changes .....
1-04.4(2)	Work Directives .....
1-04.4(3)	Requests for Information .....
1-04.6	Variation in Estimated Quantities .....
1-04.11	Cleanup .....
1-04.11(1)	Daily Cleanup.....
1-04.11(2)	Final Cleanup .....
1-04.11(3)	Corrective Action .....
1-04.12	Temporary Facilities.....
1-04.12(1)	Space Allocation.....
1-04.12(2)	Contractor's Work Area.....
1-04.12(3)	Temporary Water for Construction and Testing.....
1-04.12(4)	Temporary Electric Power.....
1-04.12(5)	Sanitary Facilities .....
1-04.12(6)	Temporary Telephone Service.....
1-04.12(7)	Site Access and Parking .....
1-04.12(8)	Removal of Temporary Facilities.....
<b>1-05</b>	<b>CONTROL OF WORK.....</b>
1-05.2	Authority of Assistants and Inspectors.....
1-05.4	Conformity with and Deviations from Plans and Stakes .....
1-05.4(1)	Contracting Agency-Furnished Reference Points and Surveying.....
1-05.4(2)	Contractor-Furnished Surveying .....
1-05.4(3)	Survey Submittals .....
1-05.4(4)	Survey Records.....
1-05.4(5)	Resurveys .....
1-05.4(6)	Construction Photographs or Video .....
1-05.4(7)	Existing Markers and Monuments.....
1-05.4(8)	Re-establishment of Existing Markers and Monuments.....
1-05.5	Project Record Drawings .....
1-05.5(1)	Project Electronic Data and Information.....
1-05.7	Removal of Defective and Unauthorized Work .....
1-05.8	Coordination with Owner and Adjacent Homes .....
1-05.10	Guarantees.....

1-05.11	Facility Startup, Testing and Training.....
1-05.11(1)	Substantial Completion .....
1-05.11(2)	Operational Testing .....
1-05.11(3)	Final Inspection and Physical Completion .....
1-05.12	Final Acceptance.....
1-05.12(1)	One-Year Guarantee Period .....
1-05.13	Superintendents, Labor, and Equipment of Contractor.....
1-05.13(1)	Emergency Contact List .....
1-05.14	Cooperation with Other Contractors.....
1-05.15	Method of Serving Notices .....
1-05.17	Oral Agreements .....
<b>1-06</b>	<b>CONTROL OF MATERIALS .....</b>
1-06.1	Approval of Materials Prior to Use .....
1-06.1(1)	Contractor Responsibility for Submittals .....
1-06.1(2)	Limitations of Engineer's Submittal Reviews .....
1-06.1(3)	Submittal Procedures and Requirements .....
1-06.1(4)	Submittal Variations .....
1-06.1(5)	Re-submittals .....
1-06.4	Handling and Storing Materials .....
1-06.4(1)	Pipe .....
1-06.4(2)	Equipment and Devices .....
1-06.4(3)	Delivery of Material or Equipment .....
1-06.6	Substitutions.....
1-06.7	Testing and Quality Control.....
1-06.8	Construction Quality Assurance Plan.....
<b>1-07</b>	<b>LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC .....</b>
1-07.1	Laws to be Observed .....
1-07.2	State Sales Tax .....
1-07.2(1)	State Sales Tax – Rule 171 .....
1-07.2(2)	State Sales Tax – Rule 170 .....
1-07.2(3)	Services.....
1-07.5(3)	State Department of Ecology .....
1-07.5(5)	Noise Restrictions .....
1-07.6	Permits and Licenses.....
1-07.6(1)	Contracting Agency-Furnished Permits .....
1-07.6(2)	Contractor-Furnished Permits .....
1-07.6(3)	Business and Contracting Licenses.....
1-07.9(1)	General.....
1-07.13(1)	General.....
1-07.14	Responsibility for Damage .....
1-07.15	Temporary Water Pollution/Erosion Control .....
1-07.15(1)	Spill Prevention, Control and Countermeasures Plan.....
1-07.16(1)	Private/Public Property.....
1-07.16(2)	Vegetation Protection and Restoration .....
1-07.16(6)	Interfering Structures.....
1-07.17	Utilities and Similar Facilities.....
1-07.18	Insurance.....
1-07.18(1)	General Requirements .....
1-07.18(2)	Additional Insured.....
1-07.18(3)	Subcontractors .....
1-07.18(4)	Evidence of Insurance.....
1-07.18(5)	Coverage and Limits .....
1-07.18(5)A	Commercial General Liability .....

1-07.18(5)B	Automobile Liability .....
1-07.18(5)C	Workers' Compensation .....
1-07.18(5)D	Builder's Risk.....
1-07.18(5)E	Excess or Umbrella Liability .....
1-07.18(5)F	Pollution Liability.....
1-07.18(5)G	Professional Liability.....
1-07.18(5)H	LHWCA Insurance.....
1-07.18(5)I	Protection & Indemnity Insurance Including Jones Act.....
1-07.18(5)J	Hull and Machinery.....
1-07.18(5)K	Marine Pollution.....
1-07.23	Public Convenience and Safety .....
1-07.23(1)	Construction under Traffic.....
1-07.24	Rights of Way.....
1-07.28	Haul Route Restrictions.....
<b>1-08</b>	<b>PROSECUTION AND PROGRESS .....</b>
1-08.0	Preliminary Matters .....
1-08.0(1)	Preconstruction Public Meeting.....
1-08.0(2)	Preconstruction Conference.....
1-08.0(2)	Hours of Work .....
1-08.0(3)	Reimbursement for Overtime Work of Contracting Agency Employees .....
1-08.3	Progress Schedule.....
1-08.3(1)	General Requirements .....
1-08.3(2)A	Type A Progress Schedule .....
1-08.3(2)B	Type B Progress Schedule .....
1-08.3(2)C	Construction Sequencing and Constraints.....
1-08.3(2)E	Weekly Progress Meetings .....
1-08.3(3)	Schedule Updates .....
1-08.4	Notice to Proceed and Prosecution of the Work .....
1-08.5	Time for Completion.....
1-08.8(1)	Abnormal Weather Conditions .....
1-08.9	Liquidated Damages .....
1-08.10	Termination of Contract.....
<b>1-09</b>	<b>MEASUREMENT AND PAYMENT .....</b>
1-09.1	Measurement of Quantities .....
1-09.2(1)	General Requirements for Weighing Equipment .....
1-09.2(7)	Bid Item Descriptions for Measurement and Payment.....
1-09.6	Force Account .....
1-09.7	Mobilization .....
1-09.9	Payments .....
1-09.9(2)	Contracting Agency's Right to Withhold and Disburse Monies Due .....
1-09.11(1)	Disputes Review Board.....
1-09.13(3)A	Administration of Arbitration .....
<b>1-11</b>	<b>OPERATION AND MAINTENANCE DATA .....</b>
1-11.1	Schedule of O&M Data Required.....
1-11.2	Initial Submittal .....
1-11.3	Final Submittal.....
<b>1-12</b>	<b>INTERNET-BASED PROJECT MANAGEMENT REQUIREMENTS.....</b>
1-12.1	Summary .....
1-12.2	Submittals.....
1-12.3	Project Communications .....

1-12.4	Access Requirements .....
1-12.5	Use Requirements.....
1-12.6	Downtime .....
1-12.7	EADOC Training.....
1-12.8	Project Management System Requirements .....
1-12.8(1)	Modifications .....
1-12.8(2)	Software, Hardware, and Internet Access .....
1-12.9	Restrictions and Limitations .....
1-12.10	Owner Responsibility.....

**CSI SPECIFICATIONS**

---

**CSI DIVISION 01 – GENERAL CONDITIONS (SUPPLEMENT TO WSDOT DIVISION 1)**

01 22 00	Unit Prices
01 57 13	Temporary Erosion and Sediment Control

**CSI DIVISION 05 – METALS**

05 51 20	Aluminum Stairs and Ramps
----------	---------------------------

**CSI DIVISION 13 – SPECIAL CONSTRUCTION**

13 34 23	Fabricated Structures
----------	-----------------------

**CSI DIVISION 26 – ELECTRICAL**

260000	Electrical General Conditions
260005	Electrical Existing Conditions
260010	Excavation and Backfill for electrical underground utilities
260519	Wires and cables
260526	Grounding and bonding
260532	Outlet and pull boxes
260533	Raceway
262213	Dry type transformers
262416	Panelboards
262813	Fuses
262816	Disconnects and fused switches
264300	Transient voltage surge suppression (TVSS)/ surge protective device (SPD)

**CSI DIVISION 31 – EARTHWORK**

31 10 00	Site Prep
31 22 00	Earthwork
31 41 33	Trench Safety

**CSI DIVISION 32 – EXTERIOR IMPROVEMENTS**

32 12 16	Asphalt Paving
32 13 13	Concrete Paving
32 17 23	Pavement Markings

**CSI DIVISION 33 – UTILITIES**

33 10 00	Water Utilities
33 30 00	Sanitary Sewer
33 40 00	Storm Drainage

**APPENDICES**

---

**Appendix A – Washington State Prevailing Wage Rates for Public Works Contracts**

**DRAWINGS (BOUND SEPARATELY) – VOLUME 2 OF 2**

---