NE WEST KINGSTON ROAD
CULVERT REPLACEMENT
MILE POST 1.28 TO 1.44
BID TABULATION

KITSAP COUNTY
PUBLIC WORKS
PREPARED: BLB
REVISED:

SECTION
LENGTH: 0.16 Mile
DATE: March 7, 2017

SCHEDULE A - ROADWAY IMPROVEMENTS

						REDSIDE CONSTRUCTION LLC	
NO.	**QUANT.**	**UNIT**	**ITEM**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
1	1	L.S.	MOBILIZATION	10.00%	$317,760.00	$ 245,000.00	$ 245,000.00
2	0.87	ACRE	CLEARING AND GRUBBING	$10,000.00	$8,700.00	$ 24,000.00	$ 20,880.00
3	1	L.S.	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	$10,000.00	$10,000.00	$ 25,000.00	$ 25,000.00
4	194	L.F.	REMOVING PAINT LINE	$3.00	$582.00	$ 20.00	$ 3,880.00
5	1	L.S.	PROTECTION AND SUPPORT OF EXISTING UTILITIES	$5,000.00	$5,000.00	$ 5,000.00	$ 5,000.00
6	1	EST.	FORCE ACCOUNT POT-HOLE UTILITY CROSSING	$4,000.00	$4,000.00	$ 4,000.00	$ 4,000.00
7	73	L.F.	SAW CUT ASPHALT CONCRETE PAVEMENT	$4.00	$292.00	$ 12.00	$ 876.00
8	2200	C.Y.	ROADWAY EXCAVATION INCL. HAUL	$45.00	$99,000.00	$ 23.00	$ 50,600.00
9	300	C.Y.	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	$50.00	$15,000.00	$ 23.00	$ 6,900.00
10	2800	C.Y.	EMBANKMENT COMPACTION	$10.00	$28,000.00	$ 2.00	$ 5,600.00
11	5100	TON	SPECIAL BORROW INCLUDING HAUL	$35.00	$178,500.00	$ 23.50	$ 119,850.00
12	20	S.Y.	APPROACH EXCAVATION & EMBANKMENT COMPACTION	$200.00	$4,000.00	$ 10.00	$ 200.00
13	1	L.S.	WORK CONTAINMENT PLAN AND SYSTEM	$238,000.00	$238,000.00	$ 50,000.00	$ 50,000.00
14	1	L.S.	TEMPORARY STREAM FLOW BYPASS SYSTEM	$52,000.00	$52,000.00	$ 5,000.00	$ 5,000.00
15	102	C.Y.	CHANNEL EXCAVATION INCL. HAUL	$45.00	$4,590.00	$ 38.00	$ 3,876.00
16	7	EACH	CONCRETE INLET	$1,000.00	$7,000.00	$ 1,300.00	$ 9,100.00
17	3120	TON	QUARRY SPALLS	$30.00	$93,600.00	$ 28.50	$ 88,920.00
18	67	TON	STREAMBED SEDIMENT	$24.00	$1,608.00	$ 52.00	$ 3,484.00
19	267	TON	STREAMBED COBBLES 12 INCH DISTRIBUTION	$30.00	$8,010.00	$ 50.00	$ 13,350.00
20	684	L.F.	RETAINING WALL SWALE	$15.00	$10,260.00	$ 4.00	$ 2,736.00
21	2	EACH	CATCH BASIN TYPE 1	$1,200.00	$2,400.00	$ 1,850.00	$ 3,700.00
22	2	EACH	CATCH BASIN TYPE 2 48 IN. DIAM.	$3,000.00	$6,000.00	$ 4,300.00	$ 8,600.00
23	360	L.F.	CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM.	$60.00	$21,600.00	$ 14.00	$ 5,040.00
24	2200	C.Y.	STRUCTURE EXCAVATION CLASS A INCL. HAUL	$33.00	$72,600.00	$ 20.00	$ 44,000.00
25	1	L.S.	SHORING OR EXTRA EXCAVATION CL. A	$20,000.00	$20,000.00	$ 500.00	$ 500.00
26	150	L.F.	CONSTRUCTING 5 FOOT DIAM. SHAFT	$1,170.00	$175,500.00	$ 1,900.00	$ 285,000.00
27	300	L.F.	CONSTRUCTING 4 FOOT DIAM. SHAFT	$820.00	$246,000.00	$ 1,500.00	$ 450,000.00
28	1	EST.	REMOVING SHAFT OBSTRUCTIONS	$15,000.00	$15,000.00	$ 15,000.00	$ 15,000.00
29	9	EACH	QA SHAFT TEST	$900.00	$8,100.00	$ 1,850.00	$ 16,650.00
30	27800	LB.	EPOXY-COATED ST. REINF. BAR FOR BRIDGE	$1.50	$41,700.00	$ 1.40	$ 38,920.00
31	107	C.Y.	CONC. CLASS 4000	$900.00	$96,300.00	$ 750.00	$ 80,250.00
32	10	EACH	ELASTOMERIC BEARING PAD	$340.00	$3,400.00	$ 250.00	$ 2,500.00
33	1	L.S.	SUPERSTRUCTURE NE WEST KINGSTON RD - CARPENTER CR. CULVERT REPLACEMENT	$899,800.00	$899,800.00	$ 794,000.00	$ 794,000.00
34	16	EACH	TRANSVERSE STOP BEARING	$200.00	$3,200.00	$ 250.00	$ 4,000.00
35	40	L.F.	TRAFFIC PEDESTRIAN BARRIER	$150.00	$6,000.00	$ 450.00	$ 18,000.00
36	40	L.F.	TRAFFIC BARRIER	$130.00	$5,200.00	$ 450.00	$ 18,000.00
37	80	L.F.	BRIDGE RAILING TYPE BP	$95.00	$7,600.00	$ 175.00	$ 14,000.00
38	186	S.Y.	BRIDGE APPROACH SLAB	$280.00	$52,080.00	$ 200.00	$ 37,200.00
39	1088	TON	PERMEABLE BALLAST	$25.00	$27,200.00	$ 36.00	$ 39,168.00
40	720	TON	CRUSHED SURFACING BASE COURSE	$25.00	$18,000.00	$ 26.00	$ 18,720.00
41	280	TON	CRUSHED SURFACING TOP COURSE	$30.00	$8,400.00	$ 28.00	$ 7,840.00

NE WEST KINGSTON ROAD
CULVERT REPLACEMENT
MILE POST 1.28 TO 1.44
BID TABULATION

KITSAP COUNTY
PUBLIC WORKS
PREPARED: BLB
REVISED:

SECTION
LENGTH: 0.16 Mile
DATE: March 7, 2017

SCHEDULE A - ROADWAY IMPROVEMENTS

						REDSIDE CONSTRUCTION LLC	
NO.	**QUANT.**	**UNIT**	**ITEM**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
42	450	TON	HMA CL. 1/2 IN. PG 64-22	$110.00	$49,500.00	$ 105.00	$ 47,250.00
43	1	EACH	SIDEWALK TRANSITION	$300.00	$300.00	$ 250.00	$ 250.00
44	0.21	ACRE	TOPSOIL TYPE A	$40,000.00	$8,400.00	$ 40,000.00	$ 8,400.00
45	1	L.S.	EROSION/WATER POLLUTION CONTROL	$20,000.00	$20,000.00	$ 7,500.00	$ 7,500.00
46	0.33	ACRE	SEEDING AND MULCHING	$12,000.00	$3,960.00	$ 9,500.00	$ 3,135.00
47	20	EACH	PLANT SELECTION WESTERN CRABAPPLE 1 GAL	$25.00	$500.00	$ 20.00	$ 400.00
48	30	EACH	PLANT SELECTION OSO BERRY 4 INCH	$15.00	$450.00	$ 20.00	$ 600.00
49	12	EACH	PLANT SELECTION SHORE PINE 1 GAL	$25.00	$300.00	$ 23.00	$ 276.00
50	50	EACH	PLANT SELECTION SWORD FERN 4 INCH	$15.00	$750.00	$ 18.00	$ 900.00
51	60	EACH	PLANT SELECTION SALMONBERRY 4 INCH	$15.00	$900.00	$ 16.00	$ 960.00
52	240	EACH	PLANT SELECTION KINNIKINNIK 4 INCH	$4.00	$960.00	$ 10.00	$ 2,400.00
53	350	EACH	PLANT SELECTION WESTERN INFLATED SEDGE PLUG	$2.50	$875.00	$ 6.00	$ 2,100.00
54	350	EACH	PLANT SELECTION MERTENS SEDGE PLUG	$2.50	$875.00	$ 6.00	$ 2,100.00
55	240	EACH	PLANT SELECTION COASTAL STRAWBERRY 4 INCH	$4.00	$960.00	$ 8.00	$ 1,920.00
56	55	C.Y.	PATHWAY BARK	$35.00	$1,925.00	$ 52.00	$ 2,860.00
57	493	L.F.	CEMENT CONC. TRAFFIC CURB AND GUTTER	$22.00	$10,846.00	$ 24.00	$ 11,832.00
58	4	EACH	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL	$3,000.00	$12,000.00	$ 2,800.00	$ 11,200.00
59	25	L.F.	BEAM GUARDRAIL TYPE 31	$30.00	$750.00	$ 62.00	$ 1,550.00
60	4	EACH	BEAM GUARDRAIL TRANSITION SECTION TYPE 20	$1,700.00	$6,800.00	$ 2,800.00	$ 11,200.00
61	2123	L.F.	TEMPORARY PAVEMENT MARKING - LONG DURATION	$1.50	$3,184.50	$ 2.00	$ 4,246.00
62	1	L.S.	ILLUMINATION SYSTEM	$23,900.00	$23,900.00	$ 30,000.00	$ 30,000.00
63	1	L.S.	PROJECT TEMPORARY TRAFFIC CONTROL	$15,000.00	$15,000.00	$ 18,000.00	$ 18,000.00
64	3	EACH	ADJUST MANHOLE	$500.00	$1,500.00	$ 2,400.00	$ 7,200.00
65	1	EACH	ADJUST CATCH BASIN	$500.00	$500.00	$ 2,200.00	$ 2,200.00
66	1	L.S.	SHORING OR EXTRA EXCAVATION CLASS B	$4,400.00	$4,400.00	$ 1,500.00	$ 1,500.00
67	1	L.S.	TYPE B PROGRESS SCHEDULE	$2,000.00	$2,000.00	$ 800.00	$ 800.00
68	235	S.Y.	CEMENT CONC. SIDEWALK	$35.00	$8,225.00	$ 60.00	$ 14,100.00
69	53	S.Y.	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	$45.00	$2,385.00	$ 26.00	$ 1,378.00
70	150	MGAL	WATER	$20.00	$3,000.00	$ 1.00	$ 150.00
71	708	L.F.	DECORATIVE FENCE	$45.00	$31,860.00	$ 100.00	$ 70,800.00
72	8700	S.F.	GRAVITY BLOCK WALL	$45.00	$391,500.00	$ 37.00	$ 321,900.00
73	1	L.S.	TRIMMING AND CLEANUP	$5,000.00	$5,000.00	$ 1,500.00	$ 1,500.00
74	216	S.Y.	CONSTRUCTION GEOTEXTILE FOR SEPARATION	$3.00	$648.00	$ 2.00	$ 432.00
75	3300	S.Y.	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	$3.00	$9,900.00	$ 1.60	$ 5,280.00
76	1	EACH	MAILBOX SUPPORT TYPE 1	$350.00	$350.00	$ 250.00	$ 250.00
77	3	EACH	CONNECTION TO DRAINAGE STRUCTURE	$700.00	$2,100.00	$ 500.00	$ 1,500.00
78	1	L.S.	FIELD OFFICE BUILDING	$15,000.00	$15,000.00	$ 3,000.00	$ 3,000.00
79	650	L.F.	CONDUIT PIPE 4 INCH DIAMETER	$9.00	$5,850.00	$ 6.00	$ 3,900.00
80	1	EST.	REIMBURSEMENT FOR THIRD PARTY DAMAGE	$5.00	$5.00	$ 5.00	$ 5.00
81	1	CALC	MINOR CHANGE	$25,000.00	$25,000.00	$ 25,000.00	$ 25,000.00
82	1	L.S.	SPCC PLAN	$1,000.00	$1,000.00	$ 1,000.00	$ 1,000.00
			TOTAL		**$3,495,340.50**		**$3,196,314.00**

NE WEST KINGSTON ROAD
CULVERT REPLACEMENT
MILE POST 1.28 TO 1.44
BID TABULATION

KITSAP COUNTY
PUBLIC WORKS
PREPARED: BLB
REVISED:

SECTION
LENGTH: 0.16 Mile
DATE: March 7, 2017

SCHEDULE A - ROADWAY IMPROVEMENTS

NO.	QUANT.	UNIT	ITEM	UNIT COST	AMOUNT	REDSIDE CONSTRUCTION LLC UNIT COST	AMOUNT

SCHEDULE B - SANITARY SEWER

NO.	QUANT.	UNIT	ITEM	UNIT COST	AMOUNT	REDSIDE CONSTRUCTION LLC UNIT COST	AMOUNT
1	1	L.S.	MOBILIZATION	$15,000.00	$15,000.00	$ 2,500.00	$ 2,500.00
2	259	L.F.	REMOVING 4 INCH DUCTILE IRON SEWER FORCE MAIN	$10.00	$2,590.00	$ 6.00	$ 1,554.00
3	267	L.F.	REMOVING 6 INCH DUCTILE IRON SEWER FORCE MAIN	$20.00	$5,340.00	$ 6.00	$ 1,602.00
4	277	L.F.	REMOVING 18 INCH DUCTILE IRON SEWER FORCE MAIN	$50.00	$13,850.00	$ 6.00	$ 1,662.00
5	4	EACH	REMOVING SEWER FORCE MAIN BLOWOFF ASSEMBLY	$1,000.00	$4,000.00	$ 800.00	$ 3,200.00
6	256	L.F.	HDPE SEWER PIPE 4 IN. DIA.	$25.00	$6,400.00	$ 55.00	$ 14,080.00
7	160	L.F.	PIPE CASING 12 IN. DIA	$200.00	$32,000.00	$ 28.00	$ 4,480.00
8	264	L.F.	HDPE SEWER PIPE 6 IN. DIA.	$50.00	$13,200.00	$ 63.00	$ 16,632.00
9	245	L.F.	HDPE SEWER PIPE 12 IN. DIA.	$125.00	$30,625.00	$ 90.00	$ 22,050.00
10	80	L.F.	PIPE CASING 18 IN. DIA	$300.00	$24,000.00	$ 45.00	$ 3,600.00
11	271	L.F.	HDPE SEWER PIPE 20 IN. DIA.	$150.00	$40,650.00	$ 425.00	$ 115,175.00
12	80	L.F.	PIPE CASING 26 IN. DIA	$500.00	$40,000.00	$ 100.00	$ 8,000.00
13	1036	L.F.	TESTING SEWER PIPE	$5.00	$5,180.00	$ 1.00	$ 1,036.00
14	1	L.S.	SHORING OR EXTRA EXCAVATION CLASS B FOR SEWER MAIN	$25,000.00	$25,000.00	$ 1,500.00	$ 1,500.00
15	1	L.S.	TEMPORARY SEWER BYPASS	$76,900.00	$76,900.00	$ 127,000.00	$ 127,000.00
16	2	EACH	4 INCH PIPE EXPANSION JOINT	$700.00	$1,400.00	$ 1,250.00	$ 2,500.00
17	2	EACH	6 INCH PIPE EXPANSION JOINT	$1,000.00	$2,000.00	$ 2,200.00	$ 4,400.00
18	2	EACH	20 INCH PIPE EXPANSION JOINT	$6,200.00	$12,400.00	$ 9,000.00	$ 18,000.00
19	1	EST	REIMBURSEMANT FOR THIRD PARTY DAMAGES	$5.00	$5.00	$ 5.00	$ 5.00
20	1	CALC	MINOR CHANGE	$5,000.00	$5,000.00	$ 5,000.00	$ 5,000.00
			SUBTOTAL SCHEDULE B		**$355,540.00**		**$353,976.00**
			SALES TAX	8.70%	$30,931.98		$30,795.91
			TOTAL SCHEDULE B		**$386,471.98**		**$384,771.91**

SCHEDULE C - WATER MAIN

NO.	QUANT.	UNIT	ITEM	UNIT COST	AMOUNT	REDSIDE CONSTRUCTION LLC UNIT COST	AMOUNT
1	1	L.S.	MOBILIZATION	$15,000.00	$15,000.00	$ 2,500.00	$ 2,500.00
2	298	L.F.	REMOVING 10 INCH DUCTILE IRON WATER MAIN	$30.00	$8,940.00	$ 8.00	$ 2,384.00
3	1	EACH	REMOVING WATER MAIN BLOW OFF ASSEMBLY	$1,000.00	$1,000.00	$ 800.00	$ 800.00
4	298	L.F.	HDPE PIPE FOR WATER MAIN 12 IN. DIAM.	$110.00	$32,780.00	$ 180.00	$ 53,640.00
5	2	EACH	12 INCH PIPE EXPANSION JOINT	$2,150.00	$4,300.00	$ 1,600.00	$ 3,200.00
6	1	L.S.	SHORING OR EXTRA EXCAVATION CLASS B FOR WATER MAIN	$10,000.00	$10,000.00	$ 1,500.00	$ 1,500.00
7	1	L.S.	TEMPORARY WATER BYPASS	$40,000.00	$40,000.00	$ 38,000.00	$ 38,000.00
8	1	EST	REIMBURSEMANT FOR THIRD PARTY DAMAGES	$5.00	$5.00	$ 5.00	$ 5.00
9	1	CALC	MINOR CHANGE	5,000.00	$5,000.00	$ 5,000.00	$ 5,000.00
			SUBTOTAL SCHEDULE C		**$117,025.00**		**$107,029.00**
			SALES TAX	8.70%	$10,181.18		$9,311.52
			TOTAL SCHEDULE C		**$127,206.18**		**$116,340.52**

	REDSIDE CONSTRUCTION LLC
SUMMARY OF SCHEDULES	
TOTAL SCHEDULE A	$3,196,314.00
TOTAL SCHEDULE B	$384,771.91
TOTAL SCHEDULE C	$116,340.52
TOTAL CONTRACT AMOUNT	**$3,697,426.44**

INTERWEST CONSTRUCTION INC		ORION MARINE GROUP		STELLAR J		ACI CONSTRUCTION INC		McCLURE & SONS	
UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT	UNIT COST	AMOUNT
$ 357,798.60	$ 357,798.60	$ 360,000.00	$ 360,000.00	$ 332,000.00	$ 332,000.00	$ 450,585.74	$ 450,585.74	$ 328,111.00	$ 328,111.00
$ 16,000.00	$ 13,920.00	$ 15,000.00	$ 13,050.00	$ 10,000.00	$ 8,700.00	$ 75,000.00	$ 65,250.00	$ 10,000.00	$ 8,700.00
$ 18,000.00	$ 18,000.00	$ 15,000.00	$ 15,000.00	$ 18,000.00	$ 18,000.00	$ 25,000.00	$ 25,000.00	$ 50,000.00	$ 50,000.00
$ 5.00	$ 970.00	$ 15.00	$ 2,910.00	$ 5.00	$ 970.00	$ 5.00	$ 970.00	$ 6.00	$ 1,164.00
$ 4,500.00	$ 4,500.00	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00	$ 15,000.00	$ 15,000.00	$ 20,000.00	$ 20,000.00
$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00
$ 17.00	$ 1,241.00	$ 5.00	$ 365.00	$ 6.00	$ 438.00	$ 15.00	$ 1,095.00	$ 40.00	$ 2,920.00
$ 22.00	$ 48,400.00	$ 18.00	$ 39,600.00	$ 12.00	$ 26,400.00	$ 21.00	$ 46,200.00	$ 25.00	$ 55,000.00
$ 29.00	$ 8,700.00	$ 20.00	$ 6,000.00	$ 35.00	$ 10,500.00	$ 35.00	$ 10,500.00	$ 50.00	$ 15,000.00
$ 5.00	$ 14,000.00	$ 9.00	$ 25,200.00	$ 4.50	$ 12,600.00	$ 4.50	$ 12,600.00	$ 10.00	$ 28,000.00
$ 13.50	$ 68,850.00	$ 20.00	$ 102,000.00	$ 23.00	$ 117,300.00	$ 15.00	$ 76,500.00	$ 33.00	$ 168,300.00
$ 69.00	$ 1,380.00	$ 225.00	$ 4,500.00	$ 7.00	$ 140.00	$ 55.00	$ 1,100.00	$ 150.00	$ 3,000.00
$ 195,000.00	$ 195,000.00	$ 20,000.00	$ 20,000.00	$ 175,000.00	$ 175,000.00	$ 75,000.00	$ 75,000.00	$ 23,000.00	$ 23,000.00
$ 21,000.00	$ 21,000.00	$ 25,000.00	$ 25,000.00	$ 55,000.00	$ 55,000.00	$ 20,000.00	$ 20,000.00	$ 28,000.00	$ 28,000.00
$ 42.00	$ 4,284.00	$ 35.00	$ 3,570.00	$ 35.00	$ 3,570.00	$ 62.00	$ 6,324.00	$ 40.00	$ 4,080.00
$ 1,450.00	$ 10,150.00	$ 1,500.00	$ 10,500.00	$ 950.00	$ 6,650.00	$ 1,200.00	$ 8,400.00	$ 900.00	$ 6,300.00
$ 30.00	$ 93,600.00	$ 28.00	$ 87,360.00	$ 40.00	$ 124,800.00	$ 30.00	$ 93,600.00	$ 30.00	$ 93,600.00
$ 60.00	$ 4,020.00	$ 100.00	$ 6,700.00	$ 60.00	$ 4,020.00	$ 55.00	$ 3,685.00	$ 70.00	$ 4,690.00
$ 57.00	$ 15,219.00	$ 55.00	$ 14,685.00	$ 110.00	$ 29,370.00	$ 40.00	$ 10,680.00	$ 70.00	$ 18,690.00
$ 15.00	$ 10,260.00	$ 15.00	$ 10,260.00	$ 22.00	$ 15,048.00	$ 18.00	$ 12,312.00	$ 25.00	$ 17,100.00
$ 1,500.00	$ 3,000.00	$ 2,200.00	$ 4,400.00	$ 1,100.00	$ 2,200.00	$ 1,250.00	$ 2,500.00	$ 965.00	$ 1,930.00
$ 3,000.00	$ 6,000.00	$ 5,000.00	$ 10,000.00	$ 3,200.00	$ 6,400.00	$ 3,500.00	$ 7,000.00	$ 2,300.00	$ 4,600.00
$ 46.00	$ 16,560.00	$ 40.00	$ 14,400.00	$ 72.00	$ 25,920.00	$ 45.00	$ 16,200.00	$ 80.00	$ 28,800.00
$ 16.00	$ 35,200.00	$ 20.00	$ 44,000.00	$ 29.00	$ 63,800.00	$ 21.00	$ 46,200.00	$ 35.00	$ 77,000.00
$ 23,000.00	$ 23,000.00	$ 25,000.00	$ 25,000.00	$ 40,000.00	$ 40,000.00	$ 188,000.00	$ 188,000.00	$ 70,000.00	$ 70,000.00
$ 1,900.00	$ 285,000.00	$ 1,700.00	$ 255,000.00	$ 1,500.00	$ 225,000.00	$ 1,850.00	$ 277,500.00	$ 1,700.00	$ 255,000.00
$ 1,400.00	$ 420,000.00	$ 1,300.00	$ 390,000.00	$ 1,200.00	$ 360,000.00	$ 1,300.00	$ 390,000.00	$ 1,250.00	$ 375,000.00
$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00
$ 2,000.00	$ 18,000.00	$ 1,250.00	$ 11,250.00	$ 300.00	$ 2,700.00	$ 350.00	$ 3,150.00	$ 350.00	$ 3,150.00
$ 1.25	$ 34,750.00	$ 1.60	$ 44,480.00	$ 1.50	$ 41,700.00	$ 2.00	$ 55,600.00	$ 1.70	$ 47,260.00
$ 1,050.00	$ 112,350.00	$ 800.00	$ 85,600.00	$ 600.00	$ 64,200.00	$ 650.00	$ 69,550.00	$ 830.00	$ 88,810.00
$ 1,000.00	$ 10,000.00	$ 800.00	$ 8,000.00	$ 550.00	$ 5,500.00	$ 1,000.00	$ 10,000.00	$ 1,000.00	$ 10,000.00
$ 725,000.00	$ 725,000.00	$ 939,000.00	$ 939,000.00	$ 760,000.00	$ 760,000.00	$ 797,000.00	$ 797,000.00	$ 780,000.00	$ 780,000.00
$ 180.00	$ 2,880.00	$ 300.00	$ 4,800.00	$ 70.00	$ 1,120.00	$ 125.00	$ 2,000.00	$ 315.00	$ 5,040.00
$ 330.00	$ 13,200.00	$ 150.00	$ 6,000.00	$ 175.00	$ 7,000.00	$ 200.00	$ 8,000.00	$ 160.00	$ 6,400.00
$ 330.00	$ 13,200.00	$ 150.00	$ 6,000.00	$ 175.00	$ 7,000.00	$ 190.00	$ 7,600.00	$ 185.00	$ 7,400.00
$ 100.00	$ 8,000.00	$ 150.00	$ 12,000.00	$ 90.00	$ 7,200.00	$ 94.00	$ 7,520.00	$ 140.00	$ 11,200.00
$ 300.00	$ 55,800.00	$ 175.00	$ 32,550.00	$ 300.00	$ 55,800.00	$ 300.00	$ 55,800.00	$ 340.00	$ 63,240.00
$ 29.00	$ 31,552.00	$ 30.00	$ 32,640.00	$ 40.00	$ 43,520.00	$ 17.00	$ 18,496.00	$ 35.00	$ 38,080.00
$ 28.00	$ 20,160.00	$ 32.00	$ 23,040.00	$ 27.00	$ 19,440.00	$ 29.00	$ 20,880.00	$ 31.00	$ 22,320.00
$ 36.00	$ 10,080.00	$ 45.00	$ 12,600.00	$ 29.00	$ 8,120.00	$ 31.00	$ 8,680.00	$ 34.00	$ 9,520.00

INTERWEST CONSTRUCTION INC		ORION MARINE GROUP		STELLAR J		ACI CONSTRUCTION INC		McCLURE & SONS	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 113.00	$ 50,850.00	$ 100.00	$ 45,000.00	$ 92.00	$ 41,400.00	$ 95.00	$ 42,750.00	$ 105.00	$ 47,250.00
$ 280.00	$ 280.00	$ 2,500.00	$ 2,500.00	$ 600.00	$ 600.00	$ 300.00	$ 300.00	$ 1,500.00	$ 1,500.00
$ 40,000.00	$ 8,400.00	$ 25,000.00	$ 5,250.00	$ 35,000.00	$ 7,350.00	$ 33,000.00	$ 6,930.00	$ 39,000.00	$ 8,190.00
$ 10,000.00	$ 10,000.00	$ 45,000.00	$ 45,000.00	$ 12,000.00	$ 12,000.00	$ 13,000.00	$ 13,000.00	$ 17,000.00	$ 17,000.00
$ 20,000.00	$ 6,600.00	$ 7,500.00	$ 2,475.00	$ 6,000.00	$ 1,980.00	$ 3,250.00	$ 1,072.50	$ 7,500.00	$ 2,475.00
$ 53.00	$ 1,060.00	$ 20.00	$ 400.00	$ 50.00	$ 1,000.00	$ 11.00	$ 220.00	$ 55.00	$ 1,100.00
$ 7.00	$ 210.00	$ 10.00	$ 300.00	$ 6.00	$ 180.00	$ 7.00	$ 210.00	$ 7.00	$ 210.00
$ 53.00	$ 636.00	$ 20.00	$ 240.00	$ 50.00	$ 600.00	$ 11.00	$ 132.00	$ 55.00	$ 660.00
$ 7.00	$ 350.00	$ 10.00	$ 500.00	$ 6.00	$ 300.00	$ 7.00	$ 350.00	$ 7.00	$ 350.00
$ 7.00	$ 420.00	$ 10.00	$ 600.00	$ 6.00	$ 360.00	$ 7.00	$ 420.00	$ 7.00	$ 420.00
$ 7.00	$ 1,680.00	$ 10.00	$ 2,400.00	$ 6.00	$ 1,440.00	$ 7.00	$ 1,680.00	$ 7.00	$ 1,680.00
$ 3.00	$ 1,050.00	$ 5.00	$ 1,750.00	$ 3.00	$ 1,050.00	$ 7.00	$ 2,450.00	$ 3.00	$ 1,050.00
$ 3.00	$ 1,050.00	$ 5.00	$ 1,750.00	$ 3.00	$ 1,050.00	$ 7.00	$ 2,450.00	$ 3.00	$ 1,050.00
$ 7.00	$ 1,680.00	$ 10.00	$ 2,400.00	$ 6.00	$ 1,440.00	$ 7.00	$ 1,680.00	$ 7.00	$ 1,680.00
$ 65.00	$ 3,575.00	$ 100.00	$ 5,500.00	$ 60.00	$ 3,300.00	$ 43.00	$ 2,365.00	$ 100.00	$ 5,500.00
$ 22.00	$ 10,846.00	$ 50.00	$ 24,650.00	$ 40.00	$ 19,720.00	$ 23.00	$ 11,339.00	$ 30.00	$ 14,790.00
$ 3,200.00	$ 12,800.00	$ 3,000.00	$ 12,000.00	$ 2,900.00	$ 11,600.00	$ 3,050.00	$ 12,200.00	$ 3,400.00	$ 13,600.00
$ 69.00	$ 1,725.00	$ 60.00	$ 1,500.00	$ 62.00	$ 1,550.00	$ 65.00	$ 1,625.00	$ 70.00	$ 1,750.00
$ 3,043.00	$ 12,172.00	$ 3,000.00	$ 12,000.00	$ 2,800.00	$ 11,200.00	$ 3,000.00	$ 12,000.00	$ 3,200.00	$ 12,800.00
$ 0.95	$ 2,016.85	$ 2.00	$ 4,246.00	$ 1.00	$ 2,123.00	$ 2.00	$ 4,246.00	$ 2.00	$ 4,246.00
$ 35,000.00	$ 35,000.00	$ 40,000.00	$ 40,000.00	$ 40,000.00	$ 40,000.00	$ 32,000.00	$ 32,000.00	$ 35,000.00	$ 35,000.00
$ 30,000.00	$ 30,000.00	$ 40,000.00	$ 40,000.00	$ 60,000.00	$ 60,000.00	$ 35,000.00	$ 35,000.00	$ 65,000.00	$ 65,000.00
$ 1,000.00	$ 3,000.00	$ 1,000.00	$ 3,000.00	$ 500.00	$ 1,500.00	$ 300.00	$ 900.00	$ 1,200.00	$ 3,600.00
$ 1,100.00	$ 1,100.00	$ 500.00	$ 500.00	$ 500.00	$ 500.00	$ 300.00	$ 300.00	$ 1,200.00	$ 1,200.00
$ 1,500.00	$ 1,500.00	$ 1,000.00	$ 1,000.00	$ 22,000.00	$ 22,000.00	$ 1.00	$ 1.00	$ 1,000.00	$ 1,000.00
$ 5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 5,000.00	$ 5,000.00	$ 100.00	$ 100.00	$ 5,000.00	$ 5,000.00
$ 33.00	$ 7,755.00	$ 50.00	$ 11,750.00	$ 100.00	$ 23,500.00	$ 45.00	$ 10,575.00	$ 75.00	$ 17,625.00
$ 56.00	$ 2,968.00	$ 50.00	$ 2,650.00	$ 125.00	$ 6,625.00	$ 50.00	$ 2,650.00	$ 85.00	$ 4,505.00
$ 11.00	$ 1,650.00	$ 10.00	$ 1,500.00	$ 15.00	$ 2,250.00	$ 60.00	$ 9,000.00	$ 110.00	$ 16,500.00
$ 100.00	$ 70,800.00	$ 90.00	$ 63,720.00	$ 100.00	$ 70,800.00	$ 96.00	$ 67,968.00	$ 105.00	$ 74,340.00
$ 38.00	$ 330,600.00	$ 37.00	$ 321,900.00	$ 35.00	$ 304,500.00	$ 37.00	$ 321,900.00	$ 39.00	$ 339,300.00
$ 6,000.00	$ 6,000.00	$ 10,000.00	$ 10,000.00	$ 6,500.00	$ 6,500.00	$ 6,500.00	$ 6,500.00	$ 6,000.00	$ 6,000.00
$ 4.00	$ 864.00	$ 4.00	$ 864.00	$ 3.00	$ 648.00	$ 4.00	$ 864.00	$ 7.00	$ 1,512.00
$ 2.00	$ 6,600.00	$ 4.00	$ 13,200.00	$ 3.00	$ 9,900.00	$ 3.00	$ 9,900.00	$ 8.00	$ 26,400.00
$ 2,000.00	$ 2,000.00	$ 750.00	$ 750.00	$ 400.00	$ 400.00	$ 350.00	$ 350.00	$ 375.00	$ 375.00
$ 1,000.00	$ 3,000.00	$ 1,000.00	$ 3,000.00	$ 700.00	$ 2,100.00	$ 800.00	$ 2,400.00	$ 350.00	$ 1,050.00
$ 17,000.00	$ 17,000.00	$ 7,500.00	$ 7,500.00	$ 7,000.00	$ 7,000.00	$ 15,000.00	$ 15,000.00	$ 14,000.00	$ 14,000.00
$ 27.00	$ 17,550.00	$ 20.00	$ 13,000.00	$ 20.00	$ 13,000.00	$ 15.00	$ 9,750.00	$ 22.00	$ 14,300.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00
$ 1,000.00	$ 1,000.00	$ 2,500.00	$ 2,500.00	$ 1,000.00	$ 1,000.00	$ 100.00	$ 100.00	$ 500.00	$ 500.00
	$3,449,817.45		**$3,473,760.00**		**$3,429,597.00**		**$3,613,160.24**		**$3,588,918.00**

INTERWEST CONSTRUCTION INC		ORION MARINE GROUP		STELLAR J		ACI CONSTRUCTION INC		McCLURE & SONS	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
INTERWEST CONSTRUCTION INC		ORION MARINE GROUP		STELLAR J		ACI CONSTRUCTION INC		McLURE & SONS	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 35,000.00	$ 35,000.00	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00	$ 500.00	$ 500.00	$ 20,000.00	$ 20,000.00
$ 9.00	$ 2,331.00	$ 5.00	$ 1,295.00	$ 12.00	$ 3,108.00	$ 22.00	$ 5,698.00	$ 27.00	$ 6,993.00
$ 8.00	$ 2,136.00	$ 5.00	$ 1,335.00	$ 12.00	$ 3,204.00	$ 22.00	$ 5,874.00	$ 30.00	$ 8,010.00
$ 8.00	$ 2,216.00	$ 5.00	$ 1,385.00	$ 22.00	$ 6,094.00	$ 22.00	$ 6,094.00	$ 42.00	$ 11,634.00
$ 275.00	$ 1,100.00	$ 500.00	$ 2,000.00	$ 250.00	$ 1,000.00	$ 1,100.00	$ 4,400.00	$ 700.00	$ 2,800.00
$ 50.00	$ 12,800.00	$ 55.00	$ 14,080.00	$ 65.00	$ 16,640.00	$ 51.00	$ 13,056.00	$ 45.00	$ 11,520.00
$ 50.00	$ 8,000.00	$ 55.00	$ 8,800.00	$ 75.00	$ 12,000.00	$ 63.00	$ 10,080.00	$ 85.00	$ 13,600.00
$ 50.00	$ 13,200.00	$ 55.00	$ 14,520.00	$ 65.00	$ 17,160.00	$ 57.00	$ 15,048.00	$ 60.00	$ 15,840.00
$ 130.00	$ 31,850.00	$ 200.00	$ 49,000.00	$ 115.00	$ 28,175.00	$ 128.00	$ 31,360.00	$ 140.00	$ 34,300.00
$ 150.00	$ 12,000.00	$ 100.00	$ 8,000.00	$ 115.00	$ 9,200.00	$ 113.00	$ 9,040.00	$ 140.00	$ 11,200.00
$ 190.00	$ 51,490.00	$ 400.00	$ 108,400.00	$ 200.00	$ 54,200.00	$ 350.00	$ 94,850.00	$ 220.00	$ 59,620.00
$ 160.00	$ 12,800.00	$ 150.00	$ 12,000.00	$ 200.00	$ 16,000.00	$ 180.00	$ 14,400.00	$ 235.00	$ 18,800.00
$ 3.00	$ 3,108.00	$ 10.00	$ 10,360.00	$ 7.00	$ 7,252.00	$ 3.50	$ 3,626.00	$ 5.00	$ 5,180.00
$ 2,600.00	$ 2,600.00	$ 12,000.00	$ 12,000.00	$ 900.00	$ 900.00	$ 1.00	$ 1.00	$ 40,000.00	$ 40,000.00
$ 78,000.00	$ 78,000.00	$ 70,000.00	$ 70,000.00	$ 175,000.00	$ 175,000.00	$ 116,000.00	$ 116,000.00	$ 112,000.00	$ 112,000.00
$ 1,900.00	$ 3,800.00	$ 1,000.00	$ 2,000.00	$ 1,000.00	$ 2,000.00	$ 1,300.00	$ 2,600.00	$ 900.00	$ 1,800.00
$ 1,750.00	$ 3,500.00	$ 1,000.00	$ 2,000.00	$ 1,300.00	$ 2,600.00	$ 1,600.00	$ 3,200.00	$ 1,300.00	$ 2,600.00
$ 8,000.00	$ 16,000.00	$ 5,500.00	$ 11,000.00	$ 6,500.00	$ 13,000.00	$ 8,500.00	$ 17,000.00	$ 6,500.00	$ 13,000.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	$296,936.00		**$338,180.00**		**$373,538.00**		**$357,832.00**		**$393,902.00**
	$25,833.43		$29,421.66		$32,497.81		$31,131.38		$34,269.47
	$322,769.43		**$367,601.66**		**$406,035.81**		**$388,963.38**		**$428,171.47**

INTERWEST CONSTRUCTION INC		ORION MARINE GROUP		STELLAR J		ACI CONSTRUCTION INC		McLURE & SONS	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 20,000.00	$ 20,000.00	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00	$ 250.00	$ 250.00	$ 7,000.00	$ 7,000.00
$ 7.00	$ 2,086.00	$ 5.00	$ 1,490.00	$ 15.00	$ 4,470.00	$ 26.00	$ 7,748.00	$ 40.00	$ 11,920.00
$ 800.00	$ 800.00	$ 500.00	$ 500.00	$ 250.00	$ 250.00	$ 950.00	$ 950.00	$ 700.00	$ 700.00
$ 73.00	$ 21,754.00	$ 75.00	$ 22,350.00	$ 126.42	$ 37,673.16	$ 150.00	$ 44,700.00	$ 150.00	$ 44,700.00
$ 3,500.00	$ 7,000.00	$ 2,000.00	$ 4,000.00	$ 2,700.00	$ 5,400.00	$ 3,250.00	$ 6,500.00	$ 2,600.00	$ 5,200.00
$ 700.00	$ 700.00	$ 2,200.00	$ 2,200.00	$ 900.00	$ 900.00	$ 1.00	$ 1.00	$ 7,000.00	$ 7,000.00
$ 30,000.00	$ 30,000.00	$ 16,000.00	$ 16,000.00	$ 23,000.00	$ 23,000.00	$ 25,000.00	$ 25,000.00	$ 21,000.00	$ 21,000.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	$87,345.00		**$56,545.00**		**$77,698.16**		**$90,154.00**		**$102,525.00**
	$7,599.02		$4,919.42		$6,759.74		$7,843.40		$8,919.68
	$94,944.02		**$61,464.42**		**$84,457.90**		**$97,997.40**		**$111,444.68**

INTERWEST CONSTRUCTION INC	ORION MARINE GROUP	STELLAR J	ACI CONSTRUCTION INC	McLURE & SONS
$3,449,817.45	$3,473,760.00	$3,429,597.00	$3,613,160.24	$3,588,918.00
$322,769.43	$367,601.66	$406,035.81	$388,963.38	$428,171.47
$94,944.02	$61,464.42	$84,457.90	$97,997.40	$111,444.68
$3,867,530.90	**$3,902,826.08**	**$3,920,090.71**	**$4,100,121.02**	**$4,128,534.15**

HIGHMARK CONCRETE		SB STRUCTURES, LLC		NORDLAND CONSTRUCTION		PACIFIC PILE & MARINE	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 346,971.00	$ 346,971.00	$ 350,000.00	$ 350,000.00	$ 300,000.00	$ 300,000.00	$ 397,000.00	$ 397,000.00
$ 20,000.00	$ 17,400.00	$ 15,000.00	$ 13,050.00	$ 40,000.00	$ 34,800.00	$ 20,000.00	$ 17,400.00
$ 32,500.00	$ 32,500.00	$ 16,000.00	$ 16,000.00	$ 45,000.00	$ 45,000.00	$ 16,000.00	$ 16,000.00
$ 17.00	$ 3,298.00	$ 15.00	$ 2,910.00	$ 17.00	$ 3,298.00	$ 6.50	$ 1,261.00
$ 3,500.00	$ 3,500.00	$ 10,000.00	$ 10,000.00	$ 10,000.00	$ 10,000.00	$ 5,000.00	$ 5,000.00
$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00	$ 4,000.00
$ 13.00	$ 949.00	$ 15.00	$ 1,095.00	$ 10.00	$ 730.00	$ 15.00	$ 1,095.00
$ 22.00	$ 48,400.00	$ 18.20	$ 40,040.00	$ 15.00	$ 33,000.00	$ 34.00	$ 74,800.00
$ 20.00	$ 6,000.00	$ 21.00	$ 6,300.00	$ 40.00	$ 12,000.00	$ 55.00	$ 16,500.00
$ 2.75	$ 7,700.00	$ 4.10	$ 11,480.00	$ 7.00	$ 19,600.00	$ 15.00	$ 42,000.00
$ 13.00	$ 66,300.00	$ 22.45	$ 114,495.00	$ 30.00	$ 153,000.00	$ 18.00	$ 91,800.00
$ 70.00	$ 1,400.00	$ 100.00	$ 2,000.00	$ 100.00	$ 2,000.00	$ 115.00	$ 2,300.00
$ 74,000.00	$ 74,000.00	$ 15,000.00	$ 15,000.00	$ 135,000.00	$ 135,000.00	$ 75,000.00	$ 75,000.00
$ 22,500.00	$ 22,500.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 30,000.00	$ 20,000.00	$ 20,000.00
$ 37.00	$ 3,774.00	$ 40.00	$ 4,080.00	$ 50.00	$ 5,100.00	$ 67.00	$ 6,834.00
$ 1,550.00	$ 10,850.00	$ 1,005.00	$ 7,035.00	$ 1,300.00	$ 9,100.00	$ 2,750.00	$ 19,250.00
$ 30.00	$ 93,600.00	$ 31.75	$ 99,060.00	$ 32.00	$ 99,840.00	$ 36.00	$ 112,320.00
$ 40.00	$ 2,680.00	$ 82.15	$ 5,504.05	$ 50.00	$ 3,350.00	$ 77.00	$ 5,159.00
$ 85.00	$ 22,695.00	$ 82.15	$ 21,934.05	$ 75.00	$ 20,025.00	$ 84.00	$ 22,428.00
$ 21.00	$ 14,364.00	$ 15.00	$ 10,260.00	$ 35.00	$ 23,940.00	$ 24.00	$ 16,416.00
$ 1,600.00	$ 3,200.00	$ 1,675.00	$ 3,350.00	$ 1,600.00	$ 3,200.00	$ 3,900.00	$ 7,800.00
$ 3,400.00	$ 6,800.00	$ 3,900.00	$ 7,800.00	$ 2,400.00	$ 4,800.00	$ 6,000.00	$ 12,000.00
$ 79.00	$ 28,440.00	$ 50.35	$ 18,126.00	$ 40.00	$ 14,400.00	$ 91.00	$ 32,760.00
$ 17.50	$ 38,500.00	$ 18.20	$ 40,040.00	$ 20.00	$ 44,000.00	$ 34.00	$ 74,800.00
$ 2,200.00	$ 2,200.00	$ 100,000.00	$ 100,000.00	$ 10,000.00	$ 10,000.00	$ 1,000.00	$ 1,000.00
$ 2,000.00	$ 300,000.00	$ 1,700.00	$ 255,000.00	$ 1,850.00	$ 277,500.00	$ 2,225.00	$ 333,750.00
$ 1,600.00	$ 480,000.00	$ 1,230.00	$ 369,000.00	$ 1,275.00	$ 382,500.00	$ 1,900.00	$ 570,000.00
$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00	$ 15,000.00
$ 2,000.00	$ 18,000.00	$ 300.00	$ 2,700.00	$ 1,500.00	$ 13,500.00	$ 775.00	$ 6,975.00
$ 2.00	$ 55,600.00	$ 1.62	$ 45,036.00	$ 2.00	$ 55,600.00	$ 1.75	$ 48,650.00
$ 1,000.00	$ 107,000.00	$ 700.00	$ 74,900.00	$ 750.00	$ 80,250.00	$ 1,540.00	$ 164,780.00
$ 550.00	$ 5,500.00	$ 400.00	$ 4,000.00	$ 800.00	$ 8,000.00	$ 700.00	$ 7,000.00
$ 725,000.00	$ 725,000.00	###########	$ 1,014,250.00	$ 945,000.00	$ 945,000.00	$ 794,000.00	$ 794,000.00
$ 200.00	$ 3,200.00	$ 150.00	$ 2,400.00	$ 400.00	$ 6,400.00	$ 450.00	$ 7,200.00
$ 214.00	$ 8,560.00	$ 175.00	$ 7,000.00	$ 400.00	$ 16,000.00	$ 170.00	$ 6,800.00
$ 186.00	$ 7,440.00	$ 165.00	$ 6,600.00	$ 400.00	$ 16,000.00	$ 170.00	$ 6,800.00
$ 180.00	$ 14,400.00	$ 66.00	$ 5,280.00	$ 165.00	$ 13,200.00	$ 80.00	$ 6,400.00
$ 300.00	$ 55,800.00	$ 300.00	$ 55,800.00	$ 225.00	$ 41,850.00	$ 375.00	$ 69,750.00
$ 29.00	$ 31,552.00	$ 56.00	$ 60,928.00	$ 50.00	$ 54,400.00	$ 65.00	$ 70,720.00
$ 29.00	$ 20,880.00	$ 34.00	$ 24,480.00	$ 30.00	$ 21,600.00	$ 40.00	$ 28,800.00
$ 33.00	$ 9,240.00	$ 40.30	$ 11,284.00	$ 32.00	$ 8,960.00	$ 60.00	$ 16,800.00

HIGHMARK CONCRETE		SB STRUCTURES, LLC		NORDLAND CONSTRUCTION		PACIFIC PILE & MARINE	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 115.00	$ 51,750.00	$ 107.00	$ 48,150.00	$ 100.00	$ 45,000.00	$ 115.00	$ 51,750.00
$ 850.00	$ 850.00	$ 500.00	$ 500.00	$ 1,000.00	$ 1,000.00	$ 325.00	$ 325.00
$ 36,000.00	$ 7,560.00	$ 33,340.52	$ 7,001.51	$ 50,000.00	$ 10,500.00	$ 33,000.00	$ 6,930.00
$ 74,000.00	$ 74,000.00	$ 10,000.00	$ 10,000.00	$ 20,000.00	$ 20,000.00	$ 22,500.00	$ 22,500.00
$ 6,500.00	$ 2,145.00	$ 6,000.00	$ 1,980.00	$ 20,000.00	$ 6,600.00	$ 7,800.00	$ 2,574.00
$ 51.00	$ 1,020.00	$ 50.00	$ 1,000.00	$ 20.00	$ 400.00	$ 17.00	$ 340.00
$ 6.50	$ 195.00	$ 7.00	$ 210.00	$ 20.00	$ 600.00	$ 11.00	$ 330.00
$ 51.00	$ 612.00	$ 50.00	$ 600.00	$ 25.00	$ 300.00	$ 17.00	$ 204.00
$ 6.50	$ 325.00	$ 7.00	$ 350.00	$ 20.00	$ 1,000.00	$ 13.00	$ 650.00
$ 6.50	$ 390.00	$ 7.00	$ 420.00	$ 18.00	$ 1,080.00	$ 11.00	$ 660.00
$ 6.50	$ 1,560.00	$ 7.00	$ 1,680.00	$ 10.00	$ 2,400.00	$ 13.00	$ 3,120.00
$ 2.75	$ 962.50	$ 3.00	$ 1,050.00	$ 6.00	$ 2,100.00	$ 6.00	$ 2,100.00
$ 2.75	$ 962.50	$ 3.00	$ 1,050.00	$ 6.00	$ 2,100.00	$ 6.00	$ 2,100.00
$ 6.50	$ 1,560.00	$ 7.00	$ 1,680.00	$ 9.00	$ 2,160.00	$ 13.00	$ 3,120.00
$ 60.00	$ 3,300.00	$ 60.00	$ 3,300.00	$ 60.00	$ 3,300.00	$ 95.00	$ 5,225.00
$ 26.00	$ 12,818.00	$ 30.00	$ 14,790.00	$ 30.00	$ 14,790.00	$ 30.00	$ 14,790.00
$ 4,080.00	$ 16,320.00	$ 3,000.00	$ 12,000.00	$ 3,500.00	$ 14,000.00	$ 3,000.00	$ 12,000.00
$ 33.00	$ 825.00	$ 70.00	$ 1,750.00	$ 200.00	$ 5,000.00	$ 65.00	$ 1,625.00
$ 1,100.00	$ 4,400.00	$ 2,850.00	$ 11,400.00	$ 4,000.00	$ 16,000.00	$ 2,850.00	$ 11,400.00
$ 1.75	$ 3,715.25	$ 1.50	$ 3,184.50	$ 1.65	$ 3,502.95	$ 1.00	$ 2,123.00
$ 65,000.00	$ 65,000.00	$ 31,500.00	$ 31,500.00	$ 50,000.00	$ 50,000.00	$ 40,000.00	$ 40,000.00
$ 66,000.00	$ 66,000.00	$ 20,000.00	$ 20,000.00	$ 60,000.00	$ 60,000.00	$ 35,000.00	$ 35,000.00
$ 650.00	$ 1,950.00	$ 1,200.00	$ 3,600.00	$ 600.00	$ 1,800.00	$ 850.00	$ 2,550.00
$ 650.00	$ 650.00	$ 500.00	$ 500.00	$ 600.00	$ 600.00	$ 850.00	$ 850.00
$ 750.00	$ 750.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 1,000.00	$ 1,000.00
$ 5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 6,000.00	$ 6,000.00	$ 5,000.00	$ 5,000.00
$ 58.00	$ 13,630.00	$ 65.00	$ 15,275.00	$ 50.00	$ 11,750.00	$ 70.00	$ 16,450.00
$ 133.00	$ 7,049.00	$ 80.00	$ 4,240.00	$ 70.00	$ 3,710.00	$ 95.00	$ 5,035.00
$ 110.00	$ 16,500.00	$ 40.00	$ 6,000.00	$ 75.00	$ 11,250.00	$ 80.00	$ 12,000.00
$ 28.00	$ 19,824.00	$ 95.00	$ 67,260.00	$ 95.00	$ 67,260.00	$ 120.00	$ 84,960.00
$ 42.00	$ 365,400.00	$ 32.85	$ 285,795.00	$ 38.00	$ 330,600.00	$ 44.00	$ 382,800.00
$ 3,100.00	$ 3,100.00	$ 5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 5,000.00	$ 5,000.00
$ 4.50	$ 972.00	$ 2.50	$ 540.00	$ 6.00	$ 1,296.00	$ 1.00	$ 216.00
$ 2.25	$ 7,425.00	$ 2.50	$ 8,250.00	$ 6.00	$ 19,800.00	$ 2.25	$ 7,425.00
$ 1,000.00	$ 1,000.00	$ 400.00	$ 400.00	$ 600.00	$ 600.00	$ 700.00	$ 700.00
$ 750.00	$ 2,250.00	$ 1,200.00	$ 3,600.00	$ 600.00	$ 1,800.00	$ 650.00	$ 1,950.00
$ 22,000.00	$ 22,000.00	$ 6,000.00	$ 6,000.00	$ 15,000.00	$ 15,000.00	$ 25,000.00	$ 25,000.00
$ 94.00	$ 61,100.00	$ 20.00	$ 13,000.00	$ 35.00	$ 22,750.00	$ 25.00	$ 16,250.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00	$ 25,000.00
$ 5,000.00	$ 5,000.00	$ 3,000.00	$ 3,000.00	$ 1,000.00	$ 1,000.00	$ 500.00	$ 500.00
	$3,594,068.25		**$3,523,278.11**		**$3,772,996.95**		**$4,039,905.00**

HIGHMARK CONCRETE		SB STRUCTURES, LLC		NORDLAND CONSTRUCTION		PACIFIC PILE & MARINE	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
HIGHMARK CONCRETE		SB STRUCTURES, LLC		NORDLAND CONSTRUCTION		PACIFIC PILE & MARINE	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 38,000.00	$ 38,000.00	$ 0.01	$ 0.01	$ 30,000.00	$ 30,000.00	$ 20,000.00	$ 20,000.00
$ 5.00	$ 1,295.00	$ 19.00	$ 4,921.00	$ 15.00	$ 3,885.00	$ 5.00	$ 1,295.00
$ 7.00	$ 1,869.00	$ 25.35	$ 6,768.45	$ 20.00	$ 5,340.00	$ 6.00	$ 1,602.00
$ 8.00	$ 2,216.00	$ 30.35	$ 8,406.95	$ 30.00	$ 8,310.00	$ 10.00	$ 2,770.00
$ 230.00	$ 920.00	$ 800.00	$ 3,200.00	$ 1,000.00	$ 4,000.00	$ 1,850.00	$ 7,400.00
$ 134.00	$ 34,304.00	$ 56.10	$ 14,361.60	$ 70.00	$ 17,920.00	$ 39.00	$ 9,984.00
$ 110.00	$ 17,600.00	$ 102.00	$ 16,320.00	$ 110.00	$ 17,600.00	$ 56.00	$ 8,960.00
$ 125.00	$ 33,000.00	$ 111.50	$ 29,436.00	$ 85.00	$ 22,440.00	$ 51.00	$ 13,464.00
$ 160.00	$ 39,200.00	$ 225.10	$ 55,149.50	$ 150.00	$ 36,750.00	$ 65.00	$ 15,925.00
$ 135.00	$ 10,800.00	$ 176.85	$ 14,148.00	$ 125.00	$ 10,000.00	$ 92.00	$ 7,360.00
$ 138.00	$ 37,398.00	$ 400.00	$ 108,400.00	$ 190.00	$ 51,490.00	$ 100.00	$ 27,100.00
$ 152.00	$ 12,160.00	$ 270.00	$ 21,600.00	$ 225.00	$ 18,000.00	$ 106.00	$ 8,480.00
$ 2.00	$ 2,072.00	$ 4.00	$ 4,144.00	$ 8.00	$ 8,288.00	$ 8.00	$ 8,288.00
$ 2,000.00	$ 2,000.00	$ 5,000.00	$ 5,000.00	$ 15,000.00	$ 15,000.00	$ 1,000.00	$ 1,000.00
$ 169,000.00	$ 169,000.00	$ 150,000.00	$ 150,000.00	$ 175,000.00	$ 175,000.00	$ 125,000.00	$ 125,000.00
$ 1,750.00	$ 3,500.00	$ 1,000.00	$ 2,000.00	$ 750.00	$ 1,500.00	$ 225.00	$ 450.00
$ 3,200.00	$ 6,400.00	$ 1,305.00	$ 2,610.00	$ 6,000.00	$ 12,000.00	$ 300.00	$ 600.00
$ 4,000.00	$ 8,000.00	$ 7,100.00	$ 14,200.00	$ 6,500.00	$ 13,000.00	$ 350.00	$ 700.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	$424,739.00		**$465,670.51**		**$455,528.00**		**$265,383.00**
	$36,952.29		$40,513.33		$39,630.94		$23,088.32
	$461,691.29		**$506,183.84**		**$495,158.94**		**$288,471.32**

HIGHMARK CONCRETE		SB STRUCTURES, LLC		NORDLAND CONSTRUCTION		PACIFIC PILE & MARINE	
UNIT COST	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**	**UNIT COST**	**AMOUNT**
$ 9,100.00	$ 9,100.00	$ 0.01	$ 0.01	$ 7,500.00	$ 7,500.00	$ 5,000.00	$ 5,000.00
$ 8.00	$ 2,384.00	$ 25.35	$ 7,554.30	$ 20.00	$ 5,960.00	$ 10.00	$ 2,980.00
$ 190.00	$ 190.00	$ 800.00	$ 800.00	$ 750.00	$ 750.00	$ 800.00	$ 800.00
$ 123.00	$ 36,654.00	$ 220.00	$ 65,560.00	$ 135.00	$ 40,230.00	$ 100.00	$ 29,800.00
$ 2,100.00	$ 4,200.00	$ 3,215.00	$ 6,430.00	$ 2,200.00	$ 4,400.00	$ 350.00	$ 700.00
$ 600.00	$ 600.00	$ 1,500.00	$ 1,500.00	$ 2,500.00	$ 2,500.00	$ 1,000.00	$ 1,000.00
$ 42,000.00	$ 42,000.00	$ 42,100.00	$ 42,100.00	$ 25,000.00	$ 25,000.00	$ 29,000.00	$ 29,000.00
$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00	$ 5.00
$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00	$ 5,000.00
	$100,133.00		**$128,949.31**		**$91,345.00**		**$74,285.00**
	$8,711.57		$11,218.59		$7,947.02		$6,462.80
	$108,844.57		**$140,167.90**		**$99,292.02**		**$80,747.80**

HIGHMARK CONCRETE	SB STRUCTURES, LLC	NORDLAND CONSTRUCTION	PACIFIC PILE & MARINE
$3,594,068.25	$3,523,278.11	$3,772,996.95	$4,039,905.00
$461,691.29	$506,183.84	$495,158.94	$288,471.32
$108,844.57	$140,167.90	$99,292.02	$80,747.80
$4,164,604.11	**$4,169,629.85**	**$4,367,447.90**	**$4,409,124.12**