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REQUEST FOR QUALIFICATIONS
DICKERSON CREEK CULVERT REPLACEMENT

1.0 Objective

Kitsap County Department of Public Works Surface & Stormwater Management (KC-SSWM)
Division desires to pursue replacement of a fish-passage barrier culvert and environmental
enhancement work and on Dickerson Creek at Taylor Road. This request for qualifications
(RFQ) is to procure consulting services to complete design and permitting for a bid-ready
project.

Kitsap SSWM is soliciting Statements of Qualifications (SOQ) from consulting firms with
experience in Civil Engineering, Hydrologic Modeling, Structural Engineering, Geotechnical
Support Services, Fish-Passage Culvert Design, Environmental Mitigation, Stormwater
Management, Drainage Analysis, Public Outreach, and Regulatory Permit Processing.

2.0 Background

The existing culvert and fish ladder on Dickerson Creek (a tributary of Chico Creek) is
recognized as a fish-passage barrier during certain flow conditions and is a potential source of
local flooding if it becomes blocked by debris. This culvert is also recognized as a high
maintenance area because of the potential for debris clogging and local flooding, as well as
frequent maintenance of the existing fish-way to maintain passage for chum salmon during
spawning season (see pictures below).

The objective of this proposed project is to replace the existing culvert and fish ladder with a
new culvert using the Washington Department of Fish and Wildlife (WDFW) design guidance
(see http://wdfw.wa.gov/hab/engineer/cm/culvert manual final.pdf ). Streambed grade-control
will also need to be considered as a major component of this project. It is desired that the
existing fish-way be removed and a natural streambed be a part of the replacement culvert
design.

The culvert replacement project should also include elements of instream and riparian habitat
enhancement in the reaches immediately upstream and downstream of the road crossing. In
addition, floodplain restoration downstream of the culvert is desired. Dickerson Creek joins the
mainstem of Chico Creek just downstream of the culvert. This confluence area has been a local
flooding problem for many years. Eliminating or alleviating this local flooding problem while
enhancing instream flow and habitat conditions should be a high priority of this project (see
picture below for a view of the existing downstream channel conditions).
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Location Map — Dickerson Creek Culvert at Taylor Road
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Potential Floodplain Area Downstream of Culvert/Fish-Way
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3.0 Scope of Work

The work to be performed by the consultant consists of preparing the design and permitting
necessary to replace the existing culvert and fish ladder on Dickerson Creek at Taylor Road
with a new fish-passable culvert. The general scope of work for the project includes design and
permitting for a bid ready project, addressing the following major features/challenges of the
project:

e Culvert Design - a fish-passable culvert properly sized to minimize local flooding of
Dickerson Creek at Taylor Road will be designed. All design work must meet Kitsap
County standards. Alternative designs should be evaluated and the preferred design
agreed upon with Kitsap County staff prior to proceeding with final design.

e Permitting — all needed permits should be completed and approval by appropriate
regulatory agencies obtained. Coordination with resource agencies is also required.

e Property Owner Outreach/Public Involvement - a public outreach effort is will be
necessary to ensure the cooperation of adjacent landowners and anyone that uses
Taylor Road. Participating in and providing materials for presentations to elected
officials and the general public are also to be expected.

e Constructability — assess impacts to existing traffic and alternative roadway closures.
Evaluate other related road, site improvement, and mitigation necessary to accomplish
the aforementioned tasks to conform to existing county standards. Determine Right-of-
Way needs, develop Right-of-Way plans and associated documentation necessary for
Right-of-Way acquisition. Construction Management will be by Kitsap County staff.
Appraisal and negotiations will also be by the County.

e Survey - all survey work for the design of the project will be completed by Kitsap County
staff. The successful Proposer will be provided with a topographical survey base-map in
electronic format.

4.0 Estimate and Schedule

Kitsap County anticipates the costs of the design services for this project to be approximately
$150,000. The final cost will be negotiated with the firm selected from this RFQ process. The
services are expected to start in October of 2010. Kitsap County wants all design work to be
completed and permitting completed for a bid ready project, in anticipation of obligation of
construction funding by September of 2011. Construction is estimated to start in June of 2012,
if funding is available.

5.0 Request for Qualification (RFQ) Process

It is the intent of KC-SSWM to select a consultant based on the qualifications and abilities of the
firm/team and key project individuals. Proposers may be individual firms or teams as
appropriate to meet the specific needs of the project. Proposers are solely responsible for all
costs incurred in the development and submission of the response statement to this RFQ or any
other presentations whether in response to this RFQ or to any subsequent requirements of the
consultant selection and contract negotiation process. All materials submitted in the response
to this RFQ become the property of Kitsap County.
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5.01 SOQ SUBMITTAL AND GENERAL GUIDELINES
SOQ submittal packages shall be submitted no later than 4:30 P.M. on Monday July 12, 2010

R’Lene J. Orr, Manager

Kitsap County Purchasing Office
614 Division Street, MS-21

Port Orchard, WA 98366

(360) 337-4410

Rorr@co kitsap.wa.us

Proposals received after the response deadline will not be considered.

Notices related to revisions or updates to this RFQ will be provided via e-mail, unless the
Proposer requests to receive it by regular mail. Regular mail will be post marked the same date
any e-mails are sent.

6.0 Consultant Selection Process
6.01 PRE-PROPOSAL MEETING

A pre-proposal meeting will be held at the Dickerson Creek culvert on Taylor Road at 10 AM on
June 18, 2010. County staff will provide an overview of the project and answer questions from
potential Proposers. Attendance at the pre-proposal meeting is not required, nor is it tied to the
evaluation process, but it is your opportunity to meet the project manager and have questions
answered. The County will not meet with potential Proposers at any other time prior to the due
date for the response to this RFQ.

6.02 COUNTY PROJECT MANAGER

Work performed under the resulting agreement shall be under the direction of Kitsap County
SSWM. Please direct questions and inquiries regarding the request for qualifications to:

Christopher W. May

Kitsap County Public Works Department

Surface and Stormwater Management Program Director
614 Division Street MS-26A

Port Orchard, WA 98366-4699

Ph: 360.337.7295

cmay@co.kitsap.wa.us
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6.03 ANTICIPATED RFQ SCHEDULE

The following schedule has been established for the submission and evaluation of the SOQs
and selection of the Consultant. These are tentative dates only and the County reserves the
right to adjust these dates at its sole discretion:

e Pre-proposal meeting: June 18, 2010
e SOQ due: July 12, 2010
e Short list for interviews by: July 23, 2010
e Interviews: August 2-6, 2010
e Announce final selection by: August 13, 2010
e Contract negotiation complete by: September 2010
e Board of County Commissioner approval:  October 2010
e “Notice to Proceed”: October 2010

6.04 ACCEPTANCE/REJECTION OF RESPONSES

The County reserves the right and holds at its discretion the following rights and
options:

e to waive any or all informalities in any SOQ.
e toreject any or all responses.
e toissue subsequent requests.

6.05 PROFESSIONAL SERVICES AGREEMENT

A standard Kitsap County agreement will be utilized for this project. It is expected that this will
be a “Fixed Fee” Contract.

7.0 SO0Q Submittal Content

To be considered responsive to this RFQ, the Proposers SOQ must follow the directions
presented and include the information required below.

Submit one (1) original (containing original signatures) and five (5), individually bound copies of
the SOQ. Provide clear distinction between the original SOQ and the copies. Proposers are
strongly encouraged to use recycled/recyclable products and both sides of the paper whenever
appropriate. No more than ten (10) sheets (double sided or not, including resumes of team
members), plus a cover and a one page cover letter. All pages must be standard size (8.5X11).
Inclusion of conceptual drawing(s) to illustrate proposed design option(s) is encouraged.

7.01  SOQ COVER AND COVER LETTER

Clearly label the SOQ cover and the subject line in the cover letter with “SOQ for Dickerson
Creek Culvert Replacement Project”. The cover letter shall be limited to one page and shall;
identify the consultant name and contact person with his/her title; include address, mailing
address, e-mail address, and phone number, for the contact person; and include the name of
the proposed project manager. A duly authorized officer, employee, or agent of the consulting
firm must sign the cover letter.
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7.02 CONSULTANT TEAM STRUCTURE

Please provide the team structure including names of lead persons with titles and general
project responsibilities, and the physical location of each lead person. Provide the names for
each sub-consultant. Discuss the team ability to actively perform the proposed work and
provide a statement which clearly conveys the ability of all proposed project personnel to accept
responsibility for completing the project in view of the firm's current and projected workload.

7.03 TEAM QUALIFICATIONS AND EXPERIENCE

The Proposer will be evaluated for the team qualifications, general background, and experience
in relation to the stated Scope of Work. Please provide a summary of the background and
experience of the team relative to the project and the Scope of Work under consideration.
Include lists of specific projects on which the team has had a major role together with the
location, cost, and basic description of the project, start and completion dates, the name of the
client, a description of the team responsibility on the project, and the specific roles of the
individuals proposed for this project. Describe experience working with municipal or other public
agencies on relevant projects. Also, provide a description of those special projects, awards, or
other items that make the team especially qualified for this project.

7.04 PERSONNEL QUALIFICATIONS AND EXPERIENCE

The proposed project personnel identified shall be evaluated for their areas of expertise and
experience, which qualify them to perform the work for the project. Provide the qualifications of
the team project manager. Focus on experience in managing projects with the Scope of Work
provided, past working relationship(s) with other proposed team members, level of effort, and
availability for this project. List the lead project personnel with titles who shall be primarily
responsible for and involved with work activities. This includes any sub-consultant’s project
managers. Identify the responsibilities and activities of each lead person and include
professional biographical data or resume outlining specific project capabilities, with emphasis on
those team members that will be doing actual work on the project.

7.05 PAST PERFORMANCES/REFERENCES

References shall be used to verify the accuracy of information provided by the Proposer, which
may affect the rating of the Proposer. Provide five recent references who may be contacted
concerning your firm’siteam’s performance with regard to the Scope of Work. In listing the
references, include the name of the client, mailing address, fax number, telephone number, e-
mail address, contact person, and the specific work your firm did for the client.

Provide three recent references who may be contacted concerning the performance of your
firm's/team’s proposed project manager(s). The County reserves the right to contact references
other than those submitted by the respondent.

7.06 QUALITY CONTROL, PROJECT MANAGEMENT, AND PRODUCT DELIVERY

Keeping a project on track and delivering a quality product are important elements to assure a
successful outcome. Please describe measures that the firm/team will use to account for these
elements when working with Kitsap County on this project. If applicable, describe how these
elements may have been utilized on similar projects in the past.
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8.0 Consultant Evaluation Process

A team of County staff will evaluate the SOQs, and conduct interviews according to the
consultant evaluation criteria and the three-part process described below:

Part 1
Evaluation of the written Statement of Qualification (SOQ) package submitted by each
Proposer, resulting in a short-listing of Proposers who will be invited to an interview.
Proposers submitting SOQ’s will be notified in writing if they have been selected for an
interview or not.

Part 2
Interviews will be conducted and Proposers will be evaluated on the interview in addition
to the SOQ for a combined final score.

Part 3

The County’s evaluation team makes a recommendation to the Public Works Director to
obtain approval to begin negotiations with the selected Proposer. Contract negotiations
shall then commence with the selected Proposer. Proposers not selected will be notified
in writing of the selection outcome. If the selected Proposer and the County are unable to
agree on the final scope and fee for the design services for the contract, the County
reserves the right to terminate the negotiations with the selected Proposer and initiate
contract negotiations with the next highest rated Proposer.

8.01 EVALUATION CRITERIA

The SOQs will be evaluated and ranked based on the criteria listed below. The County
reserves the right to give each criterion such weight as it deems appropriate.

e Experience and background of the project manager on similar projects and with
proposed team members.

e Experience and background of key personnel on similar projects.

e Teams previous working relationships and/or relevance to teaming on this project.
e Experience with Kitsap County plans, specifications, and construction practices.
e Experience with environmental planning and permitting processes.

e Experience with wetland mitigation and stream habitat enhancement.

e Experience with fish-passage culvert design.

e Experience with culvert replacement and stream grade-control.

e Ability to provide dedicated staff.

e Approach to the project design and construction.

e Quality assurance/quality control program.

e Approach to project management and project delivery.

¢ Experience with public outreach strategies and procedures.

e Familiarity with relevant codes and standards.

e Past performances/references.
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8.02 INTERVIEWS

Following evaluation of the SOQ’s, the highest-ranking firms will be invited to participate in the
interview process. The County will notify Proposers as soon as possible for scheduling of
interviews. The project manager will schedule interviews with the contact person provided in
the SOQ. Additional interview information shall be provided at the time of the invitation. The
intent of the interviews is to help clarify and verify information provided in the SOQ and to give
the County’s evaluation team an opportunity to meet the project manager and key personnel
that shall have direct involvement with the project and to learn more about their relevant
experience and expertise.

9.0 Contract Negotiation Process

Contract negotiations will begin immediately after the selection process is complete. A standard
Kitsap County agreement will be utilized for this project. This will be a “Fixed Fee” Contract.

10.0 County Contact Information

Questions regarding technical aspects of this project should be directed to Christopher May,
SSWM Senior Program Manager, at (360) 337-7295.

Questions regarding the RFQ process or contracting should be directed to R'Lene J.
Orr, Manager Kitsap County Purchasing Office at (360) 337-4410.

Persons with disabilities may request this information be prepared and supplied in alternate
forms by calling (360) 337-5777.

Kitsap County, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252 uUsSs.C.
2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of Transportation,
Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of
the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it
will affirmatively ensure that in any contract entered into pursuant to this advertisement,
disadvantaged business enterprises as defined at 49 CFR Part 23 will be afforded full
opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, national origin, or sex in consideration for an award.
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EXAMPLE OF A KITSAP COUNTY CONTRACT

Revision 2000-05-01

KC-

CONTRACT FOR [ARCHITECTURAL/ENGINEER] SERVICES

GENERAL TERMS AND CONDITIONS

THIS CONTRACT is made and entered into by and between KITSAP COUNTY,
a municipal corporation, with its principal offices at 614 Division Street, Port Orchard,
Washington 98366, hereinafter "COUNTY", and , located at , hereinafter
"CONSULTANT."

In consideration of the mutual benefits and covenants contained herein, the
parties agree as follows:

1. CONTRACT DOCUMENTS

This Contract consists of the following:

a.

b.

C.

2. DURATION OF CONTRACT

Unless otherwise provided herein, the term of this Contract shall begin
immediately upon execution by the parties on the effective date below, and shall,
unless terminated or renewed as provided elsewhere herein, terminate on . The
CONSULTANT shall complete all work required by this Contract no later than the
termination date above. Time is of the essence in the performance of this Contract.

3. SERVICES PROVIDED BY THE CONSULTANT

The COUNTY retains the CONSULTANT to perform the following consulting
services in connection with this Contract:

a.

b.

A description of the services to be performed by the CONSULTANT is set
forth in Exhibit "A", which is attached hereto and incorporated by
reference.

The CONSULTANT agrees to perform the services specified in this

Contract according to standard industry practice.

C.

The CONSULTANT agrees to provide its own labor and materials. Unless
otherwise provided for in the Contract, no material, labor, or facilities will
be furnished by the COUNTY.

The CONSULTANT shall complete its work in a timely manner and in
accordance with the schedule agreed to by the parties.

The CONSULTANT shall, from time to time, during the progress of the
work, confer with the COUNTY. The CONSULTANT shall prepare and



present monthly status reports and other information that may be
pertinent and necessary, or as may be requested by the COUNTY.

CONTRACT REPRESENTATIVES

Each party to this Contract shall have a contract representative. Each party may
change its representative upon providing written notice to the other party. The
parties' representatives are as follows:

a.

b.

For CONSULTANT.:

For COUNTY:

COMPENSATION

a.

Payment to the CONSULTANT for services rendered under this Contract
shall be in accordance with the fee schedule set forth in Exhibit "B", which
is attached hereto and incorporated by reference. These fees shall
remain in effect for the term of the Contract.

The maximum total amount payable by the COUNTY to the
CONSULTANT shall not exceed $ (), unless a Contract Amendment has
been negotiated and executed prior to the COUNTY incurring any costs in
excess of the maximum amount payable.

The CONSULTANT may, in accordance with Exhibit B submit invoices to
the COUNTY not more often than once per month during the progress of
the work for partial payment of work completed to date. Invoices shall
cover the time CONSULTANT performed work for the COUNTY during
the billing period. The COUNTY shall pay the CONSULTANT for services
rendered in the month following the actual delivery of the work and will
remit payment within thirty (30) days from the date of receipt.

The CONSULTANT shall not be paid for services rendered under this
Contract unless and until they have been performed to the satisfaction of
the COUNTY.

In the event the CONSULTANT has failed to perform any substantial
obligation to be performed by the CONSULTANT under this Contract and
such failure has not been cured within ten (10) days following notice from
the COUNTY, then the COUNTY may, in its sole discretion, upon written
notice to the CONSULTANT, withhold any and all monies due and
payable to the CONSULTANT, without penalty, until such failure to
perform is cured or otherwise adjudicated. "Substantial" for purposes of
this contract means faithfully fulfilling the terms of this contract with
variances only for technical or minor omissions or defects.

Unless otherwise provided for in this Contract or any exhibits or
attachments hereto, the CONSULTANT will not be paid for any billings or
invoices presented for payment prior to the execution of this Contract or
after its termination.

No payment shall be made for any work performed by the CONSULTANT,



except for work identified and set forth in this Contract or supporting
exhibits or attachments.

6. AMENDMENTS AND CHANGES IN WORK

a.

In the event of any errors or omissions by the CONSULTANT in the
performance of any of the services required herein, the CONSULTANT
shall make any and all necessary corrections without additional
compensation. All work submitted by the CONSULTANT shall be certified
by the CONSULTANT and checked for errors and omissions. The
CONSULTANT shall be responsible for the accuracy of the work, even if
the work is accepted by the COUNTY.

No amendment, modification or renewal shall be made to this Contract
unless set forth in a written Contract Amendment signed by each party's
designated agent, and attached to this Contract. Work under a Contract
Amendment shall not proceed until the Contract Amendment is duly
executed by the COUNTY.

7. HOLD HARMLESS AND INDEMNIFICATION

a.

The CONSULTANT shali hold harmless, indemnify and defend the
COUNTY, its officers, officials, employees and agents, from and against
any and all claims, actions, suits, liability, loss, expenses, damages, and
judgments of any nature whatsoever, including, but not limited to, costs
and attorneys' fees in defense thereof, for injury, sickness, disability or
death to persons or damage to property or business, caused by or arising
out of the performance of the services rendered under this contract by the
Consultant, its employees, agents, or subcontractors or anyone for whose
acts any of them may be liable. PROVIDED HOWEVER, that the
CONSULTANT'S obligation hereunder shall not extend to injury, sickness,
death or damage caused by or arising out of the sole negligence of the
COUNTY, its officers, officials, employees or agents. PROVIDED
FURTHER, that in the event of the concurrent negligence of the parties,
the CONSULTANT'S obligations hereunder shall apply’ only to the
percentage of fault attributable to the CONSULTANT, its employees,
agents, or subcontractors.

In any and all claims against the County, its officers, officials, employees
and agents by any employee of the Consultant, subcontractor, anyone
directly or indirectly employed by any of them, or anyone for whose acts
any of them may be liable, the indemnification obligation under this
Section shall not be limited in any way by any limitation on the amount or
type of damages, compensation, or benefits payable by or for the
Consultant or subcontractor under Workers Compensation acts, disability
benefit acts, or other employee benefit acts, it being clearly agreed and
understood by the parties hereto that the Consultant expressly waives any

immunity the Consultant might have had under such laws. By executing
the Contract, the Consultant acknowledges that the foregoing waiver has
been mutually negotiated by the parties and that the provisions of this
Section shall be incorporated, as relevant, into any contract the
CONSULTANT makes with any subcontractor or agent performing work
hereunder.



The CONSULTANT'S obligations hereunder shall include, but are not
limited to, investigating, adjusting and defending all claims alleging loss
from action, error or omission, or breach of any common law, statutory or
other delegated duty by the CONSULTANT, the CONSULTANT'S
employees, agents or subcontractors.

8. INSURANCE

a.

Professional Legal Liability: The CONSULTANT shall maintain
Professional Legal Liability or Professional Errors and Omissions
coverage appropriate to the CONSULTANT'S profession. The policy shall
be written subject to limits of not less than $ per loss.

The coverage shall apply to liability for a professional error, act or
omission arising out of the scope of the CONSULTANT'S services defined
in this Contract. Coverage shall not exclude bodily injury or property
damage. Coverage shall not exclude hazards related to the work
rendered as part of the Contract or within the scope of the
CONSULTANT'S services as defined by this Contract including

testing, monitoring, measuring operations, or laboratory analysis where
such services are rendered as part of the Contract.

Workers Compensation and Employer Liability: The CONSULTANT
shall maintain workers compensation insurance as required by Title 51
RCW, and shall provide evidence of coverage to the Kitsap County Risk
Management Division. If this contract is over $50,000, then the
CONSULTANT shall also maintain Employer Liability Coverage with a
limit of not less than $1 million.

Commercial General Liability: The CONSULTANT shall maintain
Commercial General Liability coverage for bodily injury, personal injury,
and property damage, subject to limits of not less than $ per loss. The
general aggregate limit shall apply separately to this Contract and be no
less than $.

The CONSULTANT will provide Commercial General Liability coverage
which does not exclude any activity to be performed in fulfillment of this
Contract. Specialized forms specific to the industry of the CONSULTANT
will be deemed equivalent provided coverage is no more restrictive than
would be provided under a standard Commercial General Liability policy,
including contractual liability coverage.

Automobile Liability: If applicable, the CONSULTANT shall maintain
automobile liability insurance to be described as follows: (check the box
that applies)

_The CONSULTANT shall maintain Business Automobile Liability
insurance or equivalent form with a limit of not less than $1,000,000.00
each accident combined Bodily Injury and Property Damages and an
aggregate limit of at least $2,000,000.00. Coverage shall include owned,
hired and non-owned automobiles.

-OR -



_The CONSULTANT shall maintain Automobile Liability insurance or
equivalent form with a limit of not less than $100,000.00 each accident
combined Bodily Injury and Property Damage. The aggregate limit shall
be at least $300,000.00. If a personal lines Auto Liability policy is used to
meet this requirement, it must include a business rider and must cover
each vehicle to be used in the performance of this Contract and the
certificates of insurance must evidence these conditions have been met.
If the CONSULTANT will use non-owned vehicles in performance of this
Contact, the coverage shall include owned hired and non-owned
automobiles.

-OR -
_Not Applicable.
Other Insurance Provisions:

M The CONSULTANT'S liability insurance provisions shall be primary
with respect to any insurance or self-insurance programs covering
the COUNTY, its elected and appointed officers, officials,
employees and agents.

(2) If applicable, the CONSULTANT'S Commercial General Liability
insurance and Automobile Liability insurance shall include the
COUNTY, its officers, officials, employees and agents with respect
to performance of services.

(3) If applicable, the CONSULTANT'S Commercial General Liability
insurance and Automobile Liability insurance shall contain no
special limitations on the scope of protection afforded to the
COUNTY as additional insured.

4) Any failure to comply with reporting provisions of the policies shall
not affect coverage provided to the COUNTY, its officers, officials,
employees or agents.

(5) The CONSULTANT'S insurance shall apply separately to each
insured against whom a claim is made or suit is brought, except
with respect to the limits of the insurer's liability.

(6) The CONSULTANT shall include all subcontractors as insured
under its policies or shall furnish separate certificates and
endorsements for each subcontractor. All coverage for
subcontractors shall be subject to all of the requirements stated
herein.

(7) The insurance limits mandated for any insurance coverage
required by this Contract are not intended to be an indication of
exposure nor are they limitations on indemnification.

(8) The CONSULTANT shall maintain all required policies in force from
the time services commence until services are completed.
Certificates, policies, and endorsements expiring before completion
of services shall be promptly repltaced. If CONSULTANT'S liability



coverage is written as a claims made policy, then the
CONSULTANT must evidence the purchase of an extended
reporting period or "tail' coverage for a three-year period after
project completion.

f. Verification of Coverage and Acceptability of Insurers: The
CONSULTANT shall place insurance with insurers licensed to do
business in the State of Washington and having A.M. Best Company
ratings of no less than "A:7" with the exception that excess and umbrella
coverage used to meet the requirements for limits of liability or gaps in
coverage need not be placed with insurers or re-insurers licensed in the
State of Washington.

(M

(5)

The CONSULTANT shall furnish the COUNTY with properly
executed certificates of insurance or a signed policy endorsement
which shall clearly evidence all insurance required in this section
within ten (10) days after the effective date of the contract. The
certificate will, at a minimum, list limits of liability and coverage.
The certificate will provide that the underlying insurance contract
will not be canceled, or allowed to expire, except on thirty (30) days
prior written notice to the COUNTY. Any certificate or endorsement
limiting or negating the insurer's obligation to notify the COUNTY of
cancellation or changes shall be altered so as not to negate the
intent of this provision.

The CONSULTANT shall furnish the COUNTY with evidence that
the additional insured provision required above has been met.
Acceptable forms of evidence are the endorsement pages of the
policy showing the COUNTY as an additional insured.

Certificates of Insurance shall show the Certificate Holder as Kitsap
County and include c/o of the Office or Department issuing the
Contract. The address of the Certificate Holder shall be shown as
the current address of the Office or Department.

The CONSULTANT shalil request the Washington State
Department of Labor and Industries, Workers Compensation
Representative, to send written verification to Kitsap County that
CONSULTANT is currently paying Workers Compensation.

Written notice of cancellation or change shail be mailed to the
COUNTY at the following address:
Risk Management Division
Kitsap County Department of Administrative Services
614 Division Street, MS-7
Port Orchard, WA 98366

The CONSULTANT or its broker shall provide a copy of any and all
insurance policies specified in this Contract upon request of the
Kitsap County Risk Manager.

9. TERMINATION

a. The COUNTY may terminate this Contract in whole or in part whenever



