

REQUEST FOR QUALIFICATIONS 2018-114

**Engineering and/or Architectural Services for Development of a Facility Master Plan,
Preliminary Facility Design, and Cost Estimate for Olympic View Transfer Station**

LEVEL OF EFFORT ESTIMATE

TASK	KEY STAFF			SUPPORT STAFF			TASK SUBTOTAL (Hours)	ESTIMATED DURATION (Weeks)
	Project Manager	Technical	Subcontractor	Technical	Admin	Subcontractor		
Task 1: Existing Site and Facility Assessment								
Task 2: Needs Assessment and Facility Programming								
Task 3: Alternatives Identification to meet the County's needs								
Task 4: Alternative Evaluation and Ranking								
Task 5: Facility Master Plan								
Task 6: Project Management								
Task 7: Prepare Project Deliverables								
TOTAL HOURS								
TOTAL DURATION (weeks)								